

MAZAGON DOCK SHIPBUILDERS LIMITED

CALL FOR EXPRESSION OF INTEREST FOR PARTICIPATION IN BUILDING UNDERWATER VEHICLE & SPECIAL PURPOSE CRAFT

EOI no. EY/PLG/AP/UV/2020/05 dated 19 August 2020 Corrigendum No. 3

Date: 05 Oct 2020

1) The Corrigendum No.3 is being issued for extending the due date of EOI as under:

Sr.	EOI Para	Existing as per Tender	To be read as
a)	Tara	Closing date: 05 Oct 2020, 15:00 hrs IST	Closing Date: 15 Oct 2020, 15:00 hrs IST
b)	2. b) i)	Shall have Avg Annual turnover of <i>Rs. 30 Cr (min)</i> during the last three years ending as on 31 Mar 2020 to participate in this EOI. However, this criteria may be relaxed for the Start-ups/MSMEs companies, having developed or in the process of developing innovative products for marine application. MDL reserves the right for final decision.	Shall have Avg Annual turnover of <i>Rs. 03 Cr (min)</i> during the last three years to participate in this EOI. However, this criteria may be relaxed for the Start-ups/MSMEs companies, having developed or in the process of developing innovative products for marine application. MDL reserves the right for final decision.
c)	Annex-1 A)	Underwater Vehicle: a) Unmanned Underwater Vehicle (i) Autonomous Underwater Vehicle (AUV): With defence, commercial and research capability (ii) ROV: Intended for Defence, Commercial and research purpose b) Hybrid Remotely Operated Vehicle (HROVs): Dual	Underwater Vehicle: a) Unmanned Underwater Vehicle (i) Autonomous Underwater Vehicle (AUV): With defence, commercial and research capability (ii) ROV: Intended for Defence, Commercial and research purpose b) Hybrid Remotely Operated Vehicle (HROVs): Dual

functionality of AUV & ROV in a single platform	functionality of AUV & ROV in a single platform
c) Human Occupied Vehicle (HOVs)	c) Human Occupied Vehicle (HOVs)
d) Manned Submersible	d) Manned Submersible
e) Hybrid Submersible/Surface	e) Hybrid Submersible/Surface
Vessel	f) Vessel f) Portable Underwater Vehicle (PUV)
	g) Mine Counter Measures (MCM)

2) Rest all other terms & conditions of this EOI will remain unchanged.

For Mazagon Dock Shipbuilders Limited

Sanjay Kumar Singh Additional General Manager Planning-East Yard